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Addendum No. 3

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN LOS ANGELES, MONTEREY PARK AND MONTEBELLO FROM SANTA FE AVENUE
UNDERCROSSING TO GREENWOOD AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions deelared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, November 4, 2010, justead of the original date of October 21, 2010.
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 32 and 33 are revised. Copies of the revised sheet are attached for substitution for the like-numbered
sheet,

In the Special Provisions, Section 4, "Beginning of Work, Time of Completion, and Liquidated Damages," the second
paragraph is revised as follows:

" Additional damages to those specified in Section 8-1.07, "Liquidated Damages," of the Standard Specifications are
£5,400 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder
closures on State Highway Route 60 is complete.”

In the Bid book, in the "Bid ltem List," items 10, 14, 15, 16, 17, and 21 are revised. Cost per day in Total Bid for Time is
revised from $14,700.00 to $10,800.00.
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To Bid book holders:

Replace pages 3. 4, 5 of the "Bid Item List" in the Bid book with the attached revised pages 3. 4, 5 of the Bid
Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inguiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:
http://www.dot.ca.gov/hg/esc/oe/project _ads_addenda/07/07-251304

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely.

| Al f

fﬁﬂ M_}CHAgJ.MIL_Eé /}”
Jistrict Director /

{;;/ Attachments



BID ITEM LIST

07-251304

Hem | llem [lem Description Unit of Estimated Uni Price lem Total
Ne. | Cede Measure Quantity
i 070017 | PROGRY-SS SCHEDULE (CRITICAL LS -
PATH METHOD) LUMPSUM | LUMP SUM
> 070018 | TIMC-RELATED OVERHEAD s ' _“
LUMP SUM | LUMP SUM
B 074016 | CONSTRUCTION SITE LS -
MANAGEMENT LUMPSUM | LUMPSUM
4 | 074017 | PREPARL WATLCR POLLLTION LS il o T
CONTROL PROGRAM LUMP SUM | LUMP SUM
E 074038 | TEMPORARY DRAINAGE INLIT EA o0 ]
| PROTECTION
6 074042 | TEMPORARY CONCRETE WASHOUT |LS
(PORTABLE) LUMP SUM | LUMP SUM
7 120090 | CONSTRUCTION AREA SIGNS TLs ] T
LUMPSUM | LUMP SUM
E 120100 | TRAFFIC CONTROL SYSTEM s T
LUMP SUM | LUMP SUM
9 150722 | REMOVE PAVEMENT MARKER EA | 40.000 T
10 | 153105 | COLD PLANE ASPHALT CONCRETE | SQYD 237,000
PAVEMENT
17 190101 | ROADWAY CXCAVATION cy 920
12190110 | LEAD COMPLIANCE PLAN LS ) ]
LUMPSUM | LUMP SUM
I3 |019539 |LEAN CONCRETE BASE (RAPID S T o
SETTING)
14 [370126 | ASPHALT-RUBBER BINDER | TON 370 ) T
15 [374207 |CRACK TREATMENT LNMI 5
16 375030 | SCREENINGS (HOT-APPLILDY TON 2850 © | ]
17 019540 | REPLACE ASPHALT CONCRETE oy 160 T
SURFACING (REPAIR FAILED
ARLAS)
18  |390133 | HOT MIX ASPHALT (IYPE B) “[TON 18,100 T
19 (200137 |RUBBERIZED1IOT MIX ASPHALT | TON 10400 ' T T
(GAP GRADED}
30 394060 |DATA CORE it ]
LUMP SUM | LUMP SUM
—

CONTRACT NO. 07-2515304
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 29, 2010



BID ITEM LIST

07-251304 __
Item | Ttem Itemn Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
21 397005 | TACK COAT TTON 45
22 |401108 | REPLACE CONCRETE PAVEMENT | CY 2,100 B
(RAPID STRENGTH CONCRETE)
23 | 404092 | SEAL PAVEMENT JOINT LF 32,900
24 | 406001 | TIE BAR EA 4.590 B
25 | 019841 | DOWEL BAR EA 9.180 )
26 | 420201 | GRIND EXISTING CONCRETE SQYD 402,000
PAVEMENT
27 | 840504 | 4" THERMOPLASTIC TRAFFIC LF 248,000
STRIPE
28 | 840506 | 8" THERMOPLASTIC TRAFFIC LF 53,900
STRIPE
29 | 019542 | 4" THERMOPLASTIC TRAFFIC LF 9.010 i
STRIPE (BROKEN 16-16)
30 | 840508 | 8" THERMOPLASTIC TRAFFIC LF T30000
STRIPE (BROKEN [2-3)
31 | 840515 | THERMOPLASTIC PAVEMENT SQFT 18,200 o i o
MARKING
32 |840525 | 4" THERMOPLASTIC TRAFFIC LF 303,000
STRIPE (BROKEN 36-12)
33 | 840526 | 4" THERMOPLASTIC TRAFFIC LF 2,890 R )
STRIPE (BROKEN 17-7)
34 | 850101 | PAVEMENT MARKER (NON- EA 26,500
REFLECTIVE)
35 850111 | PAVEMENT MARKER “|EA 13,500 a
(RETROREFLECTIVE)
36 | 860090 | MAINTAINING EXISTING TRAFFIC | LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM | LUMP SUM
DURING CONSTRUCTION
37 019543 | INDUCTIVE LOOP DETECTOR EA 250
(REPLACEMENT)
38 |019544 |MODIFY AUTOMATIC VEHICLE | LS ]
CLASSIFICATION LUMP SUM | LUMP SUM
,.’ ” E’" LN 73 Elesi T A
39 [999990 | MOBILIZATION S A D——

|

4

CONTRACT NO. 07-251304

REVISED PER ADDENDUM NO. 3 DATED OCTOBER 29, 2010




TOTAL BID

FOR ITEMS: $

TOTAL BID

FOR TIME: X $10,800.00 = g
WORKING DAYS BID COST PER DAY

(Not to exceed 120 Davs)

TOTAL BID FOR COMPARISON (COST PLUS TIME): s
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